
PROJECT:   
COMPONENT:  TOTAL PROJECT
SO #:  YR 1 YR 2 YR 3 YR 4 YR 5

01/10/2008 12:09 10/01/2007 10/01/2008 10/01/2009 10/01/2010 10/01/2011
TOTAL 09/30/2008 09/30/2009 09/30/2010 09/30/2011 09/30/2012

HOURS
Senior Project Advisor -                         -                     -                     -                     -                     -                       
Manager Information Technology -                         -                     -                     -                     -                     -                       
Manager Survey Services Lab -                         -                     -                     -                     -                     -                       
Survey Director -                         -                     -                     -                     -                     -                       
Production Manager III -                         -                     -                     -                     -                     -                       
Project Manager III -                         -                     -                     -                     -                     -                       
Production Manager II -                         -                     -                     -                     -                     -                       
Project Manager II -                         -                     -                     -                     -                     -                       
Programmer Analyst -                         -                     -                     -                     -                     -                       
Help Desk Supervisor -                         -                     -                     -                     -                     -                       
Budget Specialist -                         -                     -                     -                     -                     -                       
Research Associate I - Data Ops -                         -                     -                     -                     -                     -                       
Research Associate - Sampling -                         -                     -                     -                     -                     -                       
Project Assistant -                         -                     -                     -                     -                     -                       
Production Assistant -                         -                     -                     -                     -                     -                       
Research Secretary -                         -                     -                     -                     -                     -                       
Training Logistics -                         -                     -                     -                     -                     -                       
Help Desk Specialist -                         -                     -                     -                     -                     -                       
Office Assistant -                         -                     -                     -                     -                     -                       
SSL Team Leader -                         -                     -                     -                     -                     -                       
SSL Interviewer -                         -                     -                     -                     -                     -                       
Field Team Leader -                         -                     -                     -                     -                     -                       
Field Interviewer -                         -                     -                     -                     -                     -                       
TOTAL HOURS 0 0 0 0 0 0

YR 1 YR 2 YR 3 YR 4 YR 5
10/01/2007 10/01/2008 10/01/2009 10/01/2010 10/01/2011

TOTAL 09/30/2008 09/30/2009 09/30/2010 09/30/2011 09/30/2012
SALARY COSTS:
Senior Project Advisor $0 $0 $0 $0 $0 $0
Manager Information Technology $0 $0 $0 $0 $0 $0
Manager Survey Services Lab $0 $0 $0 $0 $0 $0
Survey Director $0 $0 $0 $0 $0 $0
Production Manager III $0 $0 $0 $0 $0 $0
Project Manager III $0 $0 $0 $0 $0 $0
Production Manager II $0 $0 $0 $0 $0 $0
Project Manager II $0 $0 $0 $0 $0 $0
Programmer Analyst $0 $0 $0 $0 $0 $0
Help Desk Supervisor $0 $0 $0 $0 $0 $0
Budget Specialist $0 $0 $0 $0 $0 $0
Research Associate I - Data Ops $0 $0 $0 $0 $0 $0
Research Associate - Sampling $0 $0 $0 $0 $0 $0
Project Assistant $0 $0 $0 $0 $0 $0
Production Assistant $0 $0 $0 $0 $0 $0
Research Secretary $0 $0 $0 $0 $0 $0
Training Logistics $0 $0 $0 $0 $0 $0
Help Desk Specialist $0 $0 $0 $0 $0 $0
Office Assistant $0 $0 $0 $0 $0 $0
SSL Team Leader $0 $0 $0 $0 $0 $0
SSL Interviewer $0 $0 $0 $0 $0 $0
Field Team Leader $0 $0 $0 $0 $0 $0
Field Interviewer $0 $0 $0 $0 $0 $0
Data Collection Services $0 $0 $0 $0 $0 $0
SUB TOTAL SALARY $0 $0 $0 $0 $0 $0
SHV ALLOWANCE $0 $0 $0 $0 $0 $0
FRINGES @ 27% $0 $0 $0 $0 $0 $0
FRINGES @ 7.65% $0 $0 $0 $0 $0 $0
TOTAL SALARY $0 $0 $0 $0 $0 $0

YR 1 YR 2 YR 3 YR 4 YR 5
10/01/2007 10/01/2008 10/01/2009 10/01/2010 10/01/2011

TOTAL 09/30/2008 09/30/2009 09/30/2010 09/30/2011 09/30/2012
OTHER DIRECT COSTS
Conference Expense (Hosting) $0 $0 $0 $0 $0 $0
CAPI Hardware Rental $0 $0 $0 $0 $0 $0
CATI/DDE Hardware Recovery $0 $0 $0 $0 $0 $0
CASIC Support Fees $0 $0 $0 $0 $0 $0
Amortized Hiring & Training $0 $0 $0 $0 $0 $0
General Supplies $0 $0 $0 $0 $0 $0
Telephone $0 $0 $0 $0 $0 $0
Long Distance Communications $0 $0 $0 $0 $0 $0
Postage (US Mail) $0 $0 $0 $0 $0 $0
Shipping (FedEx & UPS) $0 $0 $0 $0 $0 $0
Printing & Duplicating $0 $0 $0 $0 $0 $0
Travel:  Other $0 $0 $0 $0 $0 $0
Travel:  Interviewer $0 $0 $0 $0 $0 $0
Respondent Costs $0 $0 $0 $0 $0 $0
Services of Others $0 $0 $0 $0 $0 $0
SO R&D Fee $0 $0 $0 $0 $0 $0
Clerical Services Fee $0 $0 $0 $0 $0 $0
TOTAL OTHER DIRECT COSTS $0 $0 $0 $0 $0 $0

TOTAL DIRECT COSTS $0 $0 $0 $0 $0 $0
INDIRECT COSTS $0 $0 $0 $0 $0 $0
GRAND TOTAL $0 $0 $0 $0 $0 $0


